NORTH BAY HAVEN
SYNTHETIC TURF

ADDENDUM #2

1. Revised Plans:

   Attached are revised plans. Plans corrected the contour labels at the southeast portion of the project. DS-13 was lowered to 24.75'.

2. Revised Specifications:

   Attached are revised specifications with date changes:

   - Bid Date is changed to December 8, 2026
   - Board of Directors meeting is changed to December 10, 2026

3. Additional Information:

   - Bidder shall include the acknowledgment of receipt of this Addendum #2.